I DEPARTMENT OF TRANSPORTATION DATE: 1/30/2002
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B
SR 2
BARCLAY CREEK BRIDGE 2/48
REPLACEMENT
01A057 REVISED 01/17/02
BIDDERS AND BIDS LOCATION: SNOHOMISH
BIDDER BIDDER BID OPENING DATE: 02/27/2002
TOTAL TOTAL PROJECT ESTIMATE:
BIDDER BIDDER APPARENT 3 LOW BIDDERS
TOTAL TOTAL
BIDDER BIDDER
TOTAL TOTAL
QUANTITY DESCRIPTION ITEM#| UNIT PRICE|UNIT PRICE|UNIT PRICE
LUMP SUM MOBILIZATION 1
1.04 ha CLEARING AND GRUBBING 2
24 EACH REMOVING DRAINAGE STRUCTURE 3
LUMP SUM REMOVING EXISTING BRIDGE NO.| 4
LUMP SUM REMOVING EXISTING BRIDGE (DE] 5
10820 m2 REMOVING ASPHALT CONC. PAVEMI 6
220 m REMOVING GUARDRATL 7
6 EACH REMOVING GUARDRAIIL ANCHOR 8
10 EACH REMOVING GUIDE POST 9
370 m REMOVING PAINT LINE 10
598 m REMOVING CHAIN LINK FENCE 11
4580 m3 ROADWAY EXCAVATION INCL. HAU] 12
27610 t GRAVEL BORROW INCL. HAUL 13
13080 m3 EMBANKMENT COMPACTION 14
2 EACH GRATE INLET TYPE 2 15
2 EACH DROP INLET TYPE 1 16
1 EACH MODIFIED PRECAST CONCRETE DI 17
16 t QUARRY SPALLS 18
40 m UNDERDRAIN PIPE 150 MM DIAM.| 19
162 m DRAIN PIPE 300 MM DIAM. 20
2 EACH CATCH BASIN TYPE 1L 21
18 EACH CATCH BASIN TYPE 1 22
3 EACH CATCH BASIN TYPE 2 1200 MM D] 23
479 m TESTING STORM SEWER PIPE 24
21 m CL. IV REINF. CONC. STORM SE| 25
29 m CL. V REINF. CONC. STORM SEWI 26
341 m SCHEDULE A STORM SEWER PIPE | 27
65 m SCHEDULE A STORM SEWER PIPE 4 28




oacE: o DEPARTMENT OF TRANSPORTATION DATE: 1/30/2002
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B

QUANTITY DESCRIPTION ITEM#|UNIT PRICE|UNIT PRICE|UNIT PRICE
23.1 m SCHEDULE A STORM SEWER PIPE ( 29
264 m3 STRUCTURE EXCAVATION CLASS A| 30
LUMP SUM SHORING OR EXTRA EXCAVATION ( 31
230 m3 GRAVEL BACKFILL FOR WALL 32
1 EACH FURNISHING AND DRIVING TIMBEI 33
212 m FURNISHING TIMBER PILING - Ul 34
11 EACH DRIVING TIMBER PILE - UNTREA] 35
135 kg EPOXY-COATED ST. REINF. BAR | 36
9420 kg ST. REINF. BAR FOR BRIDGE 37
625 kg ST. REINF. BAR FOR DETOUR 38
12 m3 CONC. CLASS 28 FOR DETOUR 39
145 m3 CONC. CLASS 28 FOR BRIDGE 40
-2 CALC DEFICIENT STRENGTH CONC. PRI( 41
LUMP SUM STRUCTURAL CARBON STEEL 42
LUMP SUM STRUCTURAL LOW ALLOY STEEL 43
LUMP SUM STRUCTURAL HIGH STRENGTH STElI 44
LUMP SUM ROADWAY DECK - BRIDGE NO. 2/4 45
LUMP SUM ROADWAY DECK - DETOUR BRIDGI 46
252 m CONDUIT PIPE 53 MM DIAM. 47
126.5 m BRIDGE RAILING TYPE BPS 48
126.5 m TRAFFIC BARRIER 49
9450 t CRUSHED SURFACING BASE COURSI 50
5340 EST. ANTI-STRIPPING ADDITIVE 51
5311 t ASPHALT CONC. PAVEMENT CL. B| 52
7215 CALC  |JOB MIX COMPLIANCE PRICE ADJl 53
3620 CALC  |[COMPACTION PRICE ADJUSTMENT | 54
17 t ASPHALT CONC. APPROACH CL. B| 55
200 DAY ESC LEAD 56
1.08 ha SEEDING, FERTILIZING, AND MU] 57
0.39 ha SEED, FERTILIZE AND MULCH { 58
244 m3 COMPOST 59
1500 m2 EROSION CONTROL BLANKET 60
4 m CHECK DAM 61
762 m2 STABILIZED CONSTRUCTION ENTRI 62
4 EACH TIRE WASH 63
22 EACH INLET PROTECTION 64
1325 m SILT FENCE 65
56 m WATTLE 66
140000 EST. TEMPORARY WATER POLLUTION/ER( 67
332 m2 PLANT SELECTION 68
20 EACH PSIPE WESTERN HEMLOCK, 600MM| 69
20 EACH PSIPE WESTERN RED CEDAR, 600 70
80 EACH PSIPE PACIFIC WILLOW, 900MM I 71
2700 EACH |PSIPE RED-OZIER DOGWOOD, 450) 72
1220 EACH |PSIPE SALMONBERRY, 450MM HT., 73
80 EACH PSIPE SITKA WILLOW, 900MM HT| 74
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QUANTITY DESCRIPTION ITEM#|UNIT PRICE|UNIT PRICE|UNIT PRICE
2600 EACH |[PSIPE SNOWBERRY, 450MM HT., I 75
1140 EACH |PSIPE THIMBLEBERRY, 450MM HT| 76
1340 EACH |PSIPE VINE MAPLE, 450MM HT.,| 77
11000 EST. |[PLANT ESTABLISHMENT - SECOND| 78
10000 EST. |PLANT ESTABLISHMENT - THIRD i 79
986 m3 SOIL AMENDMENT 80
451 m3 BARK OR WOOD CHIP MULCH 81
199 m EXTRUDED CURB 82
48 m BEAM GUARDRAIL TYPE 1 - 2.7 1 83
19 m BEAM GUARDRAIL TYPE 1 - 3.3 1 84
388 m BEAM GUARDRAIL TYPE 1 85
4 EACH BEAM GUARDRAIL TRANSITION SE( 86
1 EACH MODIFIED BEAM GUARDRAIL TRAl 87
1 EACH RESTORE BEAM GUARDRAIL TRAN{ 88
4 EACH BEAM GUARDRAIL FLARED TERMINI 89
8 EACH BEAM GUARDRAIL NON-FLARED TEI 90
2 EACH BEAM GUARDRAIL ANCHOR TYPE 1| 91
96 m REMOVING AND RESETTING BEAM ( 92
1705 m TEMPORARY CONC. BARRIER 93
7 EACH TEMPORARY IMPACT ATTENUATOR | 94
6000 EST. REPAIR IMPACT ATTENUATOR 95
1 EACH TRUCK MOUNTED IMPACT ATTENUA] 96
100 HR OPERATION OF TRUCK MOUNTED I 97
21 EACH FLEXIBLE GUIDE POST 98
4670 m PAINT LINE 99
14 EACH PLASTIC DRAINAGE MARKING 100
0.34 HUND |RECESSED PAVEMENT MARKER 101
1060 m TEMPORARY PAVEMENT MARKING 102
LUMP SUM PERMANENT SIGNING 103
54 m CONDUIT PIPE 53 MM DIAM. 104
8 EACH JUNCTION BOX TYPE 1 105
LUMP SUM VEHICLE ARRESTING BARRIER 106
1000 EST. FORCE ACCOUNT REPAIR VEHICLE| 107
2 EACH PORTABLE CHANGEABLE MESSAGE { 108
9600 HR OPERATION OF PORTABLE CHANGEZ 1009
9 EACH TYPE III BARRICADE 110
LUMP SUM TEMPORARY TRAFFIC CONTROL DEY 111
4000 HR TRAFFIC CONTROL LABOR 112
200 DAY TRAFFIC CONTROL VEHICLE 113
2000 HR TRAFFIC CONTROL SUPERVISOR 114
20 m2 CONSTRUCTION SIGNS CLASS A 115
234 m3 STRUCTURE EXCAVATION CLASS B| 116
49 m2 SHORING OR EXTRA EXCAVATION ( 117
12 m3 GRAVEL BACKFILL FOR DRAIN 118
12.6 m3 CONTROLLED DENSITY FILL 119
1 EACH PLUGGING EXISTING PIPE 120
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QUANTITY DESCRIPTION ITEM#|UNIT PRICE|UNIT PRICE|UNIT PRICE
LUMP SUM STRUCTURE SURVEYING 121

LUMP SUM ROADWAY SURVEYING 122

598 m CHAIN LINK FENCE TYPE 3 123

12 EACH END, CORNER, AND PULL POST F( 124

61.9 m3 GABION CRIBBING 125

4 EACH CONNECTION TO DRAINAGE STRUCT 126

2 EACH ADJUST CATCH BASIN 127

1000 EST. FORCE ACCOUNT REMOVAIL OF UNEJ 128

41000 EST. |FORCE ACCOUNT HIGH WATER REF( 129

800 HR TRAINING 130

30000 EST. |ROADSIDE CLEANUP 131

10000 EST. |REIMBURSEMENT FOR THIRD PARTY 132

LUMP SUM SPILL PREVENTION PLAN 133

-2 CALC MINOR CHANGE 134

LUMP SUM FIELD OFFICE BUILDING 135

169.3 m2 BRIDGE APPROACH SLAB 136

LUMP SUM LICENSED SURVEYING 137

32 EACH NATIVE GROWTH PROTECTION ARI 138

LUMP SUM PIER 2 STRUCTURAL EARTH WAL] 139

LUMP SUM PTER 2 RETAINING WALL - ALTI 140




